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Jerome Noble, Director 

 
 
  

 
 

August 15, 2005 
 
 

 
RE: #05ITB45467K-RS 
 SW Arts Performance Theater 

 
 
 
Dear Bidders: 
 
Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced 
Invitation to Bid (ITB).   
 
Except as provided herein, all terms and conditions in the ITB referenced above remain 
unchanged and in full force and effect. 
 
 
Sincerely, 
 
Rholanda M. Stanberry 
 
Rholanda Malveaux Stanberry 
Chief Assistant Purchasing Agent  
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This Addendum forms a part of the contract documents and modifies the original ITB 
documents as noted below: 
 
ACKNOWLEDGEMENT OF ADDENDUM NO. 2 
   
The undersigned bidder acknowledges receipt of this addendum by returning one (1) copy 
of this form with the proposal package to the Purchasing Department, Fulton County Public 
Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30335 by the ITB due 
date and time Wednesday, August 24, 2005 no later than 11:00 A.M. 
 
 
This is to acknowledge receipt of Addendum No. 2, __________ day of ____________, 
2005. 
 

_____________________________________ 
      Legal Name of Bidder 
 
       

_____________________________________ 
      Signature of Authorized Representative 
 
 

_____________________________________ 
      Title 
 
 
 
 
 
 
 
 
 
 
 
 
 



SW Arts Phase II 
ITB No. 45467K-RS 
Addendum 2 
8/15/2005 
 

1. Bid Due Time and date for last Request for Information was changed, under Addendum 
No. 1, to: 

 Bid Due Date will be 11:00 A.M. August 24, 2005 
 Last date/time for submitting RFIs is by 5:00 P.M. August 17, 2005 
  
 Last date for posted Addenda will be August 19. 

 
2. The referenced project is scheduled for completion in 365 days. The project was 

originally scheduled to start in the spring (2004 bid). Now, the scheduled start will be in 
the fall. Starting a project during the fall & winter months will create more lost days. Thus 
I do not believe 365 days is accurate. Please provide a clarification concerning duration 
of this project. 
The 365 day schedule is feasible and will be maintained for this project. 

 
3. The electrical drawing E4 shows a number of stage and wall boxes installed by the 

electrical contractor for audio-visual use. Several of these require the installation of 
conduit from these boxes to other boxes that do not appear to be located on either the 
electrical or audio-visual drawings. These boxes are JM1, JN1, LN3, JL3, JV2, JV3, and 
JL1. Please clarify. 
See SK28 and SK29 for the locations of the terminations JL3, JN1, JV2, JT1, JS1 (all in 
space 112); JM1 and JL1 (all in space 111); and JN3 and JV3 (all in space 202). These 
terminations then are connected to floor racked equipment. 
 

4. Drawing AV2.1 shows the location of camera wall/floor boxes WCB1, WCB2, FCB3, and 
FCB4. Schematic drawing AV3.1 indicates these boxes appear to require 120V power. 
The electrical drawing E2 does not show 120V power at the camera locations. Please 
indicate what size/type backbox is required at the camera locations and if there are any 
additional power requirements for these cameras. 

 See SK28, SK29, SK30, and SK33 for power distribution, circuiting, outlets and backbox 
requirements (Wall boxes: FSR Wall Box; Floor Boxes: FSR-540P-BK).  

  
5. Drawing TH9.0 shows the schematic layout of the dimming control system but it does not  

  indicate the wire size or type between the components. Is there a specification for what    
  control wiring is required between each of these components?  
  See specification Section 16 580 2.01 F. 
 

6. Drawing TH9.0 schematic layout shows a rehearsal floor box which does not appear to 
be located on the floor plan drawing TH12.0 Is this floorbox required? Where is it located 
and what size and type?  
Yes, the Rehearsal Floor Box is required and is located as indicated on SK30. The size is 
scheduled as FB-2 (FSR-540P-BK). 

 
7. Drawing TH12.0 shows a number of blockouts for floor pocket boxes. The note indicates 

we are to review SK-DD-FP. Where is this found? Are we to provide the conduit rough to 
blockout and backboxes will be furnished and installed by the audio-visual contractor? Is 
there a detail on the termination of our conduits at the blockouts? 
Delete the reference to detail SK DD FP and add reference to detail 1/TH12.1 FLOOR 
POCKET DETAILS.  
 

8. Does the stage lighting system connector strip rigging allow it to be lowered for 
relamping/replacement? 
Yes. 

  



SW Arts Phase II 
ITB No. 45467K-RS 
Addendum 2 
8/15/2005 
 

9. Clarify stage box types on drawing E4 
See SK28. 
 

10. Clarify note locations on drawing AV2.1 
See SK30, SK31, SK32, and SK33 

 
11. Add plate details to sheet AV4.1 

See SK34 and SK35. 
 

12. Request for acceptance as approved vendor for HVAC Automatic Controls Sections 15 
150 by Control Concepts, Inc. (Staefa Control System) 
To Section 15 150, Part 1 – General, sub-paragraph 1.03 Contractor Qualifications, add 
Control Concepts, Inc as a Qualified Bidder. 
 

13. Request for acceptance as approved vendor for HVAC Automatic Controls Sections 15 
150 by Waypoint Systems, Inc. (Alerton Controls) 
Alerton Controls is not an approved system for this project. 

 
14. I have reviewed the RFP's but they don't address any communications services or 

equipment. Are these items going to be addressed on a separate RFP? 
Communications (equipment and cabling) for this facility is not part of this construction 
ITB. Fulton County’s IT department has a 5-Year Master Agreement with BellSouth. Via 
this agreement, data services and equipment are procured for capital projects. 
 

15. Audio Visual Systems – Section 2.02E Stereo Microphone. Written Specifications state 
quantity of two. Drawing AV3.1 only shows a quantity of one (1). Please advise correct 
quantity. 
Provide two (2) microphones as indicated in the specifications. 

 
16. Audio Visual Systems – section 1.04A.4 Auditorium Video Recording/ Production system 

is described. There is a very basic schematic drawing shown on AV3.1. We do not find 
any written specifications supporting any equipment or cabling for this system. Please 
advise. 
The cabling type and quantity is indicated on the schematic. From the camera locations 
provide 4 each RG-6 and 2 each XLR for video/audio transmissions. The additional 
equipment (cameras and production facilities) will be provided by the county as needed. 

 
17. Audio Visual Systems – section 1.04A.4 Auditorium Video Recording/ Production system 

is described. There is a very basic schematic drawing shown on AV3.1. Do the floor 
boxes shown on the schematic show up on other building drawings for location 
purposes? 
The boxes and patch panels are also indicated on 1/AV2.1. See previous items in this 
addendum for power and box information. 

 
18. Audio Visual Systems – section 1.04A.4 Auditorium Video Recording/ Production system 

is described. There is a very basic schematic drawing shown on AV3.1. What are the 
specifications for these floor boxes & who provides/installs them? 
See previous items for the box specifications – The boxes are shown on the AV drawings 
and as such we would assume that the AV subcontractor would/could provide and install. 
However, it is up to the General Contractor to make the final determination as to who 
provides/installs each part of the contract. 

 



SW Arts Phase II 
ITB No. 45467K-RS 
Addendum 2 
8/15/2005 
 

19.  Audio Visual Systems – section 1.04A.4 Auditorium Video Recording/ Production system 
is described. There is a very basic schematic drawing shown on AV3.1. Drawing AV3.1 
references a Production Video System. Please advise if this system is to be 
included/what are the specifications/what are the cabling requirements?  
The Production Video System identified in the schematic on AV3.1 is intended to be a 
production unit brought in as necessary and taking the video signal from the theater and 
transmitting it to Owner-specified locations. The video/audio feed will be taken from the 
patch panel location near the service dock identified as A/V P. 

 
20. Multi Media Services bid this original project thru General Contractors back a year or so 

ago. We request that our name be added under Section 1.11A Approved Installers. 
Revise specification Section 11 130 Audiovisual Systems to add Multi Media Services as 
an approved installer. 
 
 

 End of Addendum 2 
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